SE-221 NOTICE OF INTENT TO AWARD - PROFESSIONAL SERVICES CONTRACT

AGENCY: Clemson University PROJECT NAME: CUFD Fire Station Addition PROJECT NUMBER: H12-N322-JM
POSTING DATE: <u>12/04/2023</u>
Notice is hereby given that the Agency Selection Committee has, in accordance with the requirements of SC Code § 1 35-3220, the <i>Manual for Planning and Execution of State Permanent Improvement Projects</i> , and the solicitation documents, reviewed the qualifications of interested firms and determined the firm listed below to be the most qualification this project. The Agency hereby announces its intent to award a contract to the following firm:
NAME OF FIRM SELECTED: Radium Architecture
DATE SELECTION WAS MADE: <u>09/08/2023</u>
REMARKS: (If "No Contract to be Awarded" is entered above, indicate the reason.) abcxyz
RIGHT TO PROTEST (SC Code 11-35-4210)
Any actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award of award of this contract may be entitled to protest. To protest an award, you must (i) submit notice of your intent protest within seven (7) business days of the date the award notice is posted, and (ii) submit your actual protest with fifteen (15) days of the date the award notice is posted. Days are calculated as provided in Section 11-35-310(13). Bo protests and notices of intent to protest must be in writing and must be received by the appropriate Chief Procureme Officer within the time provided.
PROTEST - CPO ADDRESS - OSE: Any protest must be addressed to the Chief Procurement Officer Construction, Office of State Engineer, and submitted in writing (a) by email to: protest-ose@mmo.sc.gov , or (b) loost or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201. By submitting a protest to the foregoing emaddress, you (and any person acting on your behalf) consent to receive communications regarding your protest (and an related protests) at the email address from which you sent your protest.
BY: Peter Knudsen TITLE: Director of Planning DATE: 12/04/2023

ACKNOWLEDGED BY OSE PROJECT MANAGER: Jim McVey DATE: 12/04/2023